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fire watch on the vessel while work is being 
performed thereon. 

(f) The Contractor shall place proper safe-
guards and/or effect such safety precautions 
as necessary, including suitable and suffi-
cient lighting, for the prevention of acci-
dents or injury to persons or property during 
the prosecution of work under this contract 
and/or from time of receipt of the vessel 
until acceptance by the Government of the 
work performed. 

(g) Except as otherwise provided in this 
contract, when the vessel is in the custody of 
the contractor or in drydock or on a marine 
railway and the temperature becomes as low 
as 35 degrees Fahrenheit, the Contractor 
shall keep all pipelines, fixtures, traps, 
tanks, and other receptacles on the vessel 
drained to avoid damage from freezing, or if 
this is not practicable, the vessel shall be 
kept heated to prevent such damage. The 
vessel’s stern tube and propeller hubs shall 
be protected from frost damage by applied 
heat through the use of a salamander or 
other proper means, as approved by the 
COTR. 

(h) Whenever practicable, the work shall be 
performed in a manner which does not inter-
fere with the berthing and messing of per-
sonnel attached to the vessel. The Con-
tractor shall ensure that assigned personnel 
have access to the vessel at all times. It is 
understood that such personnel will not 
interfere with the work or the Contractor’s 
workers. 

(i) The Government does not guarantee the 
correctness of the dimensions, sizes, and 
shapes given in any sketches, drawings, 
plans or specifications prepared or furnished 
by the Government. The Contractor shall be 
responsible for the correctness of the shape, 
sizes and dimensions of parts to be furnished 
hereunder, other than those furnished by the 
Government. 

(j) The Contractor shall at all times keep 
the site of the work on the vessel free from 
accumulation of waste material or rubbish 
caused by Contractor employees or the work, 
and at the completion of the work shall re-
move all rubbish from and about the site of 
the work and shall leave the work and its 
immediate vicinity ‘‘broom clean’’ unless 
more exactly specified in this contract. 

(k) While in drydock or on a marine rail-
way, the Contractor shall be responsible for 
the closing before the end of working hours, 
of all valves and openings upon which work 
is being done by its workers when such clos-
ing is practicable. The Contractor shall keep 
the COTR cognizant of the closure status of 
all valves and openings upon which the Con-
tractor’s workers have been working. 

(l) Without additional expense to the Gov-
ernment, the Contractor shall employ spe-
cialty subcontractors where required by the 
specifications or when necessary for satisfac-
tory performance of the work. 

(m) When requested by the COTR, the Con-
tractor shall notify the COTR in advance: 

(i) Prior to starting inspections or tests; 
and 

(ii) When supplies will be ready for Govern-
ment inspection. 

(n) When advance notification is requested, 
the authorized COTR shall specify the period 
and method of notification. 

(End of clause) 

1352.217–91 Delivery of vessel to the 
contractor. 

As prescribed in 1317.7001(a), insert 
the following clause: 

DELIVERY OF VESSEL TO THE CONTRACTOR 
(CAR 1352.217–91) (JAN 1987) 

(a) The Government shall deliver the vessel 
to the Contractor at the location specified in 
the contract. 

(b) If the Contractor’s plant is specified, it 
shall be understood to mean the fairway of 
the plant. The Contractor shall provide nec-
essary tugs and pilot services to move the 
vessel from the fairway to the pier or dock 
and, upon completion of all work, from the 
pier or dock to the fairway of the plant. 

(c) While the vessel is in the possession of 
the Contractor, any necessary movement of 
the vessel incidental to the work specified in 
the contract shall be furnished by the Con-
tractor without additional charge to the 
Government. 

(End of clause) 

1352.217–92 Performance. 
As prescribed in 1317.7001(a), insert 

the following clause: 

PERFORMANCE (CAR 1352.217–92)(JAN 1987) 

(a) Upon the issuance of the contract, the 
Contractor shall promptly commence the 
work specified in any plans and specifica-
tions made a part of the contract, and shall 
diligently prosecute the work to completion. 
The Contractor shall not commence work 
until the contract has been issued. 

(b) The Government shall deliver the vessel 
described in the contract at such time and 
location as may be specified in the contract. 
Upon completion of the work, the Govern-
ment shall accept delivery of the vessel at 
such time and location as may be specified 
in the contract. 

(c) Without additional charge to the Gov-
ernment, and without specific requirement 
in the contract, the Contractor shall: 

(1) Make available at the plant to per-
sonnel of the vessel while in drydock or on a 
marine railway, toilet and similar facilities 
acceptable to the Contracting Officer as ade-
quate in number and sanitary standards; 

VerDate Aug<31>2005 11:01 Oct 31, 2005 Jkt 205204 PO 00000 Frm 00655 Fmt 8010 Sfmt 8010 Y:\SGML\205204.XXX 205204



646 

48 CFR Ch. 13 (10–1–05 Edition) 1352.217–93 

(2) Supply and maintain, in such condition 
as the Contracting Officer may reasonably 
require, suitable brows and gangways from 
the pier, drydock or marine railway to the 
vessel; 

(3) Treat salvage, scrap, or other ship’s ma-
terial of the Government resulting from per-
formance of the work as items of Govern-
ment furnished property in accordance with 
the Government Property clause; 

(4) Perform, or pay the cost of, any repair, 
reconditioning or replacement made nec-
essary as the result of the use by the Con-
tractor of any of the vessel’s machinery, 
equipment or fittings, including, but not 
limited to, winches, pumps, riggings, or pipe 
lines; and 

(5) Furnish suitable offices, office equip-
ment and telephones at or near the site of 
the work as the Contracting Officer reason-
ably requires for himself and his staff. 

(d) Except as otherwise provided in the 
contract, the Contractor shall furnish all 
necessary material, labor, services, equip-
ment, supplies, power, accessories, facilities, 
and other things and services necessary for 
accomplishing the work, subject to Govern-
ment rights under the Government Property 
clause. 

(e) The Contractor shall conduct dock and 
sea trials of the vessel as required by the 
contract. Unless otherwise expressly pro-
vided in the contract, during the conduct of 
these trials the vessel shall be under the con-
trol of the vessel’s commander and crew with 
representatives of the Contractor and the 
Government on board to determine whether 
or not the work done by the Contractor has 
been satisfactorily performed. Dock and sea 
trials not speoified which the Contractor re-
quires for his own benefit shall not be under-
taken by the Contractor without prior notice 
to and approval of the Contracting Officer; 
any such dock or sea trial shall be conducted 
at the risk and expense of the Contractor. 
The Contractor shall provide and install all 
fittings and appliances which may be nec-
essary for the dock and sea trials, to enable 
the representatives of the Government to de-
termine whether the requirements of the 
contract plans and specifications have been 
met. The Contractor shall also be responsible 
for the care, installation and removal of any 
instruments and apparatus furnished by the 
Government for such trials. 

(End of clause) 

1352.217–93 Delays. 
As prescribed in 1317.7001(a), insert 

the following clause: 

DELAYS (CAR 1352.217–93) (JAN 1987) 

When during the performance of this con-
tract the Contractor is required to delay the 
work on a vessel temporarily, due to orders 

or actions of the Government respecting 
stoppage of work to permit shifting the ves-
sel, stoppage of hot work to permit bun-
kering, fueling, stoppage of work due to em-
barking or debarking passengers and loading 
or discharging cargo, and the Contractor is 
not given sufficient advance notice or is oth-
erwise unable to avoid incurring additional 
costs on account thereof, an equitable ad-
justment may be made in the contract price 
pursuant to the Changes clause. 

(End of clause) 

1352.217–94 Minimization of delay due 
to Government furnished property. 

As prescribed in 1317.7001(a), insert 
the following clause: 

MINIMIZATION OF DELAY DUE TO GOVERNMENT 
FURNISHED PROPERTY (CAR 1352.217–94) 
(JAN 1987) 

(a) In order to assure timely delivery of the 
vessel under this contract, it is imperative 
that delay in delivery of such vessel result-
ing from late, damaged, or unsuitable Gov-
ernment furnished property be held to an ab-
solute minimum. In order to achieve mini-
mization of delay it is agreed that: 

(1) Subject to adjustment as provided in 
paragraph (b) of this clause, the Government 
shall deliver each item of Government fur-
nished property to the Contractor on or be-
fore the date specified in the contract or, if 
later, in sufficient time for the contractor to 
deliver the vessel in accordance with the de-
livery schedule specified elsewhere. 

(2) The Government may forego furnishing 
any item of Government property to the 
Contractor. In that event, the Contractor 
shall prepare the vessel in terms of piping, 
wiring, structure, foundation, ventilation, 
and any other preinstallation requirements 
of the item, so that the work on the vessel 
may continue without delay and disruption 
resulting from the absence of the item. If the 
Government does not furnish an item des-
ignated as Government furnished property, 
the parties may be entitled to an equitable 
adjustment in the contract price, in accord-
ance with the Changes clause for eliminating 
the requirement to install the Government 
property item. But, notwithstanding any 
other clause of this contract, an adjustment 
shall not be made in the delivery schedule of 
any vessel if the Government chooses not to 
furnish the item on or before the delivery 
date of the item. If the Government subse-
quently desires the Contractor to install the 
item prior to delivery of the vessel, a con-
tract modification shall be executed which 
takes into account any increase in cost or 
performance time resulting from the instal-
lation. 

(b) If the delivery date for the vessel is ex-
tended for any reason, the latest date for 
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